

Sin City Rentals, LLC

4750 North Jensen St
Las Vegas NV 89129
Phone: 1-725-696-9808
Email: oakweb@gmail.com

REQUEST FOR PROPOSAL

Proposal Number: 10030

rfw Number: 52

Date: October 10, 2025

Job Site Address: 4365 Data Closet Cleanup

Description of Job:

rerouting of ethernet and coax cable and general cleanup of data closet area

Tasks and Responsibilities:

Putting new ethernet ends on several ethernet runs mounting switches, rerouting, coax cable, omitting some ethernet runs

Time Frame: 2-4 business days

Agreed Price: \$550.00

Decision Date: 2025-08-09

PROPERTY IMAGES



Image 1: IMG_4474.jpeg

Notes: We will be removing most of these runs. Probably only leave 3 cables back to the mini closet.




Image 2: IMG_4478.jpeg

Notes: We'll be potentially mounting the cable modem to this back plywood area or in the mini closet.



Image 3: IMG_4479.jpeg

Notes: This will most likely be located in the mini closet.




Image 4: IMG_4476.jpeg

Notes: The coax will be attached firmly to the back of the mini-closet, while the Ethernet runs will run neatly to 4 new switches.




Image 5: IMG_4477.jpeg

Notes: We will be potentially removing this rack and just putting a shelf in.




Image 6: IMG_4475.jpeg

Notes: We will be mounting the new switches vertically in the lower area.




Image 7: IMG_4471.jpeg

Notes: We will need new ends on all the blue ones that don't have any ends. We will make sure that they are neatly routed to the new switches.



Image 8: IMG_4473.jpeg

Notes: Like previously noted, we will probably only need three runs. Anything extra will probably get cut out to save space in the small closet.




Image 9: IMG_0FEF20BA-8FE5-4A84-844A-8F769EC0F3CB.jpeg



Image 10: IMG_4472.jpeg